

ADDENDUM No. 1

Date: October 10, 2023

Project: Airport Standby Power Generator

Project No.: 22PW06

Bid Date: October 12, 2023

New Bid Date: October 17, 2023

This addendum is hereby made a part of the contract documents identified as Airport Standby Power Generator, Roseburg Regional Airport, Roseburg, Oregon, to the same extent as though it were originally included therein. It is essential that prospective bidders note the contents of this addendum and that the City of Roseburg be made aware that the addendum has been received. Therefore, acknowledge receipt by inserting the number of this addendum in the space provided on the Bid Form.

GENERAL

- ***The bid date has been changed to Tuesday, October 17 @ 2:00pm (local time). This change applies to all references within the Contract Documents.***

PLANS

Sheet G-081

- Add the following note to Detail 1 CONSTRUCTION DELINEATOR OR DRUM:

"5. Low profile barricades are an acceptable substitute for construction delineators or drums. If utilized, each low-profile barricade shall have two red steady burning or flashing red lights per barricade."

- Under IMPACT ON AIRPORT OPERATIONS, add the following notes:

"9. If the Contractor elects to complete Phase 1 in advance of receiving the generator, the Owner will issue a temporary suspension of work at the conclusion of Phase 1. Unused working days remaining from Phase 1 will be transferred to Phase 2. The Contractor shall provide a minimum of 5-days' notice to the Owner upon resuming work in Phase 2."

"10. Working days will be charged in accordance with General Contract Provision 80-07.1."

END OF ADDENDUM



Ryan Herinckx
Project Manager