

ADDENDUM No. 1
TO THE
CONTRACT DOCUMENTS
FOR THE CONSTRUCTION OF
PROJECT NO. 20PW21
HARRISON – HARVARD STREET STORM DRAIN IMPROVEMENTS
FOR THE
CITY OF ROSEBURG, OREGON

THIS ADDENDUM IS HEREBY MADE A PART OF THE CONTRACT DOCUMENTS
TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY INCLUDED
THEREIN. ISSUED THIS 17TH DAY OF FEBRUARY, 2021,

CITY OF ROSEBURG
PUBLIC WORKS DEPARTMENT
900 SE DOUGLAS AVENUE
ROSEBURG, OREGON 97470
(541) 492-6730

Project# 20PW21

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated FEBRUARY 2nd, 2021 as noted below. Acknowledge receipt of this addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

REFERENCE

REQUIRED CHANGE

Specifications

Add: Add the attached "**Section 305 – Construction Survey Work**", to the Special Provisions.

END OF ADDENDUM NO. 1



Daryn M. Anderson, PE
Project Manager
Issued February 17, 2021



EXPIRES: 12/31/21

SECTION 00305 – CONSTRUCTION SURVEY WORK

Section 00305, which is not a Standard Specification, is included for this project by Special Provision.

Description

00305.00 Scope – Provide construction survey work according to the current edition on the date of Advertisement, of the ODOT “Construction Surveying Manual for Contractors”. This manual is available on the web at:

http://www.oregon.gov/ODOT/ETA/Documents_Geometronics/Construction-Survey-Manual-Contractors.pdf

Measurement

00305.80 Measurement – No measurement of quantities will be made for construction survey work.

Payment

00305.90 Payment - The accepted quantities of construction survey work will be paid for at the Contract lump sum amount for the item "Construction Survey Work".

Payment will be payment in full for furnishing all material, equipment, labor, and incidentals necessary to complete the work as specified.

No separate or additional payment will be made for any temporary protection and direction of traffic measures including flaggers and signing necessary for the performance of the construction survey work.

No separate or additional payment will be made for preparing surveying documents including but not limited to office time, preparing and checking survey notes, and all other related preparation work.

Costs incurred caused by survey errors will be at no additional cost to the Agency. Repair any damage to the Work caused by Contractor's survey errors at no additional cost to the Agency. The Engineer may make an equitable adjustment, which may decrease the Contract Amount, if the required survey work is not performed.