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ATTENTION: OREGON LAW REQUIRES THE CONTRACTOR TO FOLLOW THE RULES
ADOPTED BY THE OREGON UTILITY NOTIFICATION CENTER. THOSE RULES ARE SET
FORTH IN OAR 952-001-0010 THROUGH OAR 952-001-0090. THE CONTRACTOR MAY
OBTAIN COPIES OF THE RULES BY CALLING THE UTILITY NOTIFICATION CENTER.
(NOTE: THE TELEPHONE NUMBER FOR THE OREGON UTILITY NOTIFICATION CENTER
IS 503-246-6699.)
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1. ALL WORK AND MATERIALS SHALL CONFORM TO THE 2021 EDITION OF THE OREGON CHAPTER APWA
STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION.

2. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN AND PAY FOR ALL APPLICABLE
PERMITS, LICENSES AND CERTIFICATES RELATIVE TO THE TRADES TO COMPLETE THE PROJECT AND FOR
THE USE OF SUCH WORK WHEN COMPLETED. COMPLIANCE SHALL BE AT ALL LEVELS, FEDERAL, STATE,
COUNTY, AND LOCAL, RELATING TO THE PERFORMANCE OF THE WORK.

3. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY ALL UTILITY LOCATIONS PRIOR TO
CONSTRUCTION AND ARRANGE FOR THE RELOCATION OF ANY UTILITIES IN CONFLICT WITH THE
PROPOSED CONSTRUCTION. THE LOCATIONS, DEPTH AND DESCRIPTION OF EXISTING UTILITIES SHOWN
WERE COMPILED FROM AVAILABLE RECORDS. THE ENGINEER OR UTILITY COMPANIES DO NOT
GUARANTEE THE ACCURACY OR THE COMPLETENESS OF SUCH RECORDS. ADDITIONAL UTILITIES, OTHER
THAN THOSE SHOWN, MAY EXIST WITHIN THE WORK AREA.

4. OREGON LAW REQUIRES THAT THE RULES ADOPTED BY OREGON UTILITY NOTIFICATION CENTER BE
FOLLOWED. THOSE RULES ARE SET FORTH IN OAR 952-001-0010 THROUGH OAR 952-001-0090. YOU MAY
OBTAIN COPIES OF THE RULES BY CALLING THE CENTER OR ACCESSING VIA INTERNET AT
WWW.CALLBEFOREYOUDIG.ORG. CALL BEFORE YOU DIG - 811.

5. THE CONTRACTOR SHALL MAKE PROVISIONS TO KEEP ALL EXISTING UTILITIES IN SERVICE AND
PROTECT THEM DURING CONSTRUCTION. CONTRACTOR SHALL IMMEDIATELY REPAIR OR REPLACE ANY
DAMAGED UTILITIES USING MATERIALS AND METHODS APPROVED BY THE UTILITY OWNER. NO SERVICE
INTERRUPTIONS SHALL BE PERMITTED WITHOUT PRIOR WRITTEN AGREEMENT WITH THE UTILITY
PROVIDER.

6. CONTRACTOR SHALL NOTIFY THE ENGINEER AND THE CITY OF ROSEBURG 48 HOURS IN ADVANCE OF
STARTING CONSTRUCTION AND 24 HOURS BEFORE RESUMING WORK AFTER SHUTDOWNS, EXCEPT FOR
NORMAL RESUMPTION OF WORK FOLLOWING SATURDAYS, SUNDAYS, OR HOLIDAYS.

7. CONTRACTOR SHALL REMOVE AND DISPOSE OF CONCRETE, ASPHALT CEMENT, TOPSOIL, AND OTHER
MATERIAL IN THE WORK LIMITS AND WHERE INDICATED ON THE PLANS. MATERIAL SHALL BE DISPOSED
OF IN SUCH A MANNER AS TO MEET ALL APPLICABLE REGULATIONS. CONTRACTOR SHALL ENSURE
RECIPIENTS OF FILL MATERIALS REMOVED OFFSITE ARE PERMITTED TO RECEIVE SAID MATERIALS
REGARDLESS OF THE RECEIVING JURISDICTION.

8. LIMIT HOURS OF CONSTRUCTION TO BETWEEN 7:00 PM TO 6:00 AM, MONDAY THROUGH FRIDAY.
CONSTRUCTION IN ALL PROJECT AREAS IS PROHIBITED ON SATURDAYS, SUNDAYS AND HOLIDAYS, AS
STATED IN SECTION 220.40(E) OF THE SPECIAL PROVISIONS. SEE TRAFFIC REROUTING PLANS AND
SECTION 00220 OF THE SPECIAL PROVISIONS FOR ALLOWABLE LANE CLOSURES.

9. THE CONTRACTOR SHALL KEEP AN APPROVED SET OF PLANS ON THE PROJECT SITE AT ALL TIMES.

10. IT IS THE CONTRACTOR'S RESPONSIBILITY TO VISIT THE SITE AND VERIFY ALL EXISTING
CONDITIONS BEFORE THE START OF WORK. THE CONTRACTOR SHALL TAKE ALL NECESSARY FIELD
MEASUREMENTS AND OTHERWISE VERIFY ALL DIMENSIONS AND EXISTING CONSTRUCTION CONDITIONS
INDICATED AND/OR SHOWN ON THE PLANS. SHOULD ANY ERROR OR INCONSISTENCY EXIST, THE
CONTRACTOR SHALL NOT PROCEED WITH THE WORK AFFECTED UNTIL REPORTED TO THE ENGINEER FOR
CLARIFICATION OR CORRECTION.

11. ANY INSPECTION BY THE CITY, COUNTY, STATE, FEDERAL AGENCY OR ENGINEER SHALL NOT, IN ANY
WAY, RELIEVE THE CONTRACTOR FROM ANY OBLIGATION TO PERFORM THE WORK IN COMPLIANCE WITH
THE APPLICABLE CODES, REGULATIONS, CITY STANDARDS AND PROJECT CONTRACT DOCUMENTS.

12. CONTRACTOR SHALL COORDINATE ALL IMPROVEMENT LIMITS WITH THE ENGINEER ONSITE PRIOR TO
BEGINNING WORK. NO PAYMENT WILL BE MADE FOR EXTRA WORK THAT IS CONSTRUCTED BEYOND THE
APPROVED CONSTRUCTION LIMITS.

13. AT THE END OF EACH WORK DAY, THE CONTRACTOR SHALL CLEAN UP THE PROJECT AREA AND LEAVE
IT IN A NEAT AND SECURED MANNER. UPON COMPLETION OF THE PROJECT, THE CONTRACTOR SHALL
LEAVE THE PROJECT AREA FREE FROM ALL DEBRIS AND UNUSED MATERIALS.

14. PROPERTY LINES SHOWN ON PLAN SHEETS ARE APPROXIMATE AND FOR GENERAL DELINEATION
PURPOSES ONLY AND ARE NOT MEANT TO REPRESENT THE ACTUAL PROPERTY BOUNDARIES.

15. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR COMPLYING WITH ALL CONSTRUCTION
SAFETY, HEALTH AND OTHER RULES AND REGULATIONS FROM OSHA, DEQ, STATE, AND LOCAL
REGULATING AGENCIES FOR SAFETY AND INSTALLATION OF THE WORK INCLUDING, BUT NOT LIMITED
TO, SHORING, BRACING, ERECTION/INSTALLATION, FALL PROTECTION, GUARDRAILS, ETC.

16. REPLACE CURBS, SIDEWALKS, AND/OR DRIVEWAY APRONS THAT ARE DAMAGED AS A RESULT OF
CONSTRUCTION OPERATIONS. REPLACE FULL SECTIONS TO THE NEAREST EXISTING CONSTRUCTION
JOINT. REPLACEMENT WILL BE CONSIDERED INCIDENTAL TO THE WORK.

17. ALL CONSTRUCTION SURVEY AND STAKING REQUIRED FOR THE PROJECT SHALL BE PROVIDED BY THE
CONTRACTOR. THE CONTRACTOR SHALL DEVELOP AND MAKE ALL DETAIL SURVEYS NECESSARY FOR
LAYOUT AND CONSTRUCTION INCLUDING EXACT COMPONENT LOCATION (SUCH AS EXISTING STRIPING,
SYMBOLS, DETECTOR LOOPS, ETC), WORKING POINTS, LINES, AND ELEVATIONS.  PRIOR TO
CONSTRUCTION, THE FIELD LAYOUT SHALL BE REVIEWED BY THE ENGINEER.

18. THE CONTRACTOR SHALL HAVE THE RESPONSIBILITY TO CAREFULLY PRESERVE BENCHMARKS,
REFERENCE POINTS AND STAKES, AND IN THE CASE OF DESTRUCTION THEREOF BY THE CONTRACTOR
RESULTING FROM ITS NEGLIGENCE, THE CONTRACTOR SHALL BE CHARGED WITH THE EXPENSE AND
DAMAGE RESULTING THEREFORE AND SHALL BE RESPONSIBLE FOR ANY MISTAKES THAT MAY BE CAUSED
BY THE UNNECESSARY LOSS OR DISTURBANCE OF SUCH MARKS, REFERENCE POINTS AND STAKES.

19. CONTRACTOR IS RESPONSIBLE FOR SURVEYING AND REPLACING ALL MONUMENTS DISTURBED BY
PAVING OR CONCRETE WORK PURSUANT TO ORS 209.150, AND FOR PREPARING AND FILING A RECORD
OF SURVEY TO THE COUNTY SURVEYOR'S OFFICE PURSUANT TO ORS 209.250.

20. COORDINATE WITH OTHER CONTRACTORS WITHIN THE PROJECT LIMITS COMPLETING WORK. IF
APPLICABLE, SEE THE GENERAL CONDITIONS OF THE SPECIFICATIONS FOR CONTACT INFORMATION.

21. PROTECT FRESHLY POURED CONCRETE CURBS AND SIDEWALK FROM VANDALISM OR OTHER DAMAGE
FOR A MINIMUM OF TWENTY-FOUR (24) HOURS OR UNTIL CURED ENOUGH TO SUPPORT TYPICAL USE,
WHICHEVER IS LONGER. ANY CURB OR SIDEWALK DAMAGED BY VANDALISM OR OTHER CAUSES SHALL
BE REPLACED AT NO COST TO THE CITY.

22. CONTRACTOR SHALL RESTORE ALL DISTURBED LANDSCAPING AND IRRIGATION. PLACE TOPSOIL,
AGGREGATE, AND/OR BARK MULCH WHERE SHOWN.

23. FURNISH AND PLACE DOWELS TO JOIN NEW CONCRETE WALKS, CURBS AND DRIVEWAYS TO
EXISTING CONCRETE AS DIRECTED.

1. ALL EROSION AND SEDIMENT CONTROL MEASURES ARE TO BE PLACED PRIOR TO ANY DISTURBANCE
CAUSED BY GRADING AND SHALL CONFORM TO THE REQUIREMENTS OF STATE AND FEDERAL
REGULATIONS AND TO THE SPECIFIC REQUIREMENTS CONTAINED IN THE SPECIFICATIONS.

2. EXISTING INLETS AND CATCH BASINS THAT MAY RECEIVE RUNOFF FROM THE PROJECT AREA ARE TO
BE PROTECTED PRIOR TO CONSTRUCTION. ALL INLETS AND CATCH BASINS ARE TO BE PROTECTED IN
ACCORDANCE WITH ODOT/APWA STANDARDS FOR EROSION AND SEDIMENT CONTROL.

3. IN THE EVENT OF ANY EROSION CONTROL MEASURE FAILURE, IMMEDIATE ACTION SHALL BE TAKEN TO
REPAIR, REPLACE, OR CONSTRUCT ADDITIONAL MEASURES AS REQUIRED TO ENSURE ADEQUATE
EROSION CONTROL PROTECTION.

4. ALL EROSION CONTROL MEASURES SHALL BE INSPECTED REGULARLY, PARTICULARLY DURING AND
AFTER STORM EVENTS, TO ENSURE ADEQUATE PERFORMANCE. MAINTENANCE AND INSPECTION LOGS
SHALL REMAIN ON SITE AND SHALL BE AVAILABLE TO THE CITY OF ROSEBURG UPON REQUEST.

5. ALL PESTICIDES, PETROLEUM PRODUCTS, CHEMICALS OR OTHER POTENTIAL POLLUTANTS SHALL BE
ADMINISTERED RESPONSIBLY WITH DISPOSAL AND SPILLS HANDLED IN ACCORDANCE WITH ALL LOCAL,
STATE AND FEDERAL REQUIREMENTS.

1. TRIM VEGETATION AS NEEDED PRIOR TO PAVING TO ENSURE ALL VEGETATION IS CLEAR OF PAVING
OPERATIONS.

2. ALL EDGES REMAINING AFTER COLD PLANE PAVEMENT REMOVAL, IF APPLICABLE, SHALL BE VERTICAL
TO ACCEPT THE SUCCEEDING FULL DEPTH ASPHALT LIFT.

3. ALL JOINTS BETWEEN NEW ASPHALTIC CONCRETE AND EXISTING OR NEW ASPHALTIC CONCRETE AND
CONCRETE SHALL BE TACKED AND SAND SEALED.

4. PROVIDE MINOR ADJUSTMENTS IN GRADE OF NEW A.C. AS REQUIRED TO FACILITATE DRAINAGE INTO
STORM DRAINAGE FACILITIES. NO PONDING SHALL OCCUR BETWEEN CATCH BASINS FOLLOWING
CONSTRUCTION.

5. THE MAXIMUM EXPOSURE AT DRIVEWAYS SHALL BE 3/4-INCH.

6. WHERE PAVEMENT IS TO BE REPLACED TO MATCH EXISTING GRADE ADJACENT TO EXISTING CURB,
CONTRACTOR SHALL MARK EXISTING CURB FLOW LINE WITH PAINT PRIOR TO A.C. SURFACING REMOVAL.

7. COORDINATE WITH CITY STAFF FOR IN-GROUND VALVE, MANHOLE OR VAULT ADJUSTMENT OF
FRANCHISE UTILITY ASSETS.

1. TRAFFIC CONTROL/DETOUR PLANS SHALL BE PREPARED BY THE CONTRACTOR. THE DRAFT CONCEPT
TRAFFIC CONTROL PLAN MUST BE APPROVED BY THE CITY PRIOR TO THE PRE-CONSTRUCTION
CONFERENCE. THIS PLAN DOES NOT RELIEVE THE CONTRACTOR FROM SUBMITTING DETAILED TRAFFIC
CONTROL PLANS AS REQUIRED DURING CONSTRUCTION.

2. THE CONTRACTOR SHALL PROVIDE TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC IN
ACCORDANCE WITH THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES, ODOT STANDARD
DRAWINGS, ODOT STANDARD SPECIFICATIONS, AND CONTRACT SPECIAL PROVISIONS.

3. USE TEMPORARY PAVEMENT MARKERS, BARRIERS, BARRICADES, AND SIGNS AS REQUIRED TO SAFELY
DETOUR PEDESTRIAN AND VEHICULAR TRAFFIC AROUND CONSTRUCTION. LABEL TYPE AND LOCATION
FOR ALL ITEMS ON TRAFFIC CONTROL PLANS.

4. APPROPRIATE METHODS OF PEDESTRIAN AND VEHICULAR TRAFFIC CONTROL, INCLUDING FLAGGERS,
SHALL BE EMPLOYED BY THE CONTRACTOR TO THE EXTENT DEEMED NECESSARY BY THE TRAFFIC
CONTROL SUPERVISOR AND AS APPROVED BY THE CITY AND THE ENGINEER TO PROTECT WORKERS OR
THIRD PARTIES AND SAFELY ACCOMMODATE TRAFFIC THROUGH THE WORK ZONE.

5. THE CONTRACTOR SHALL COORDINATE ACCESS TO DRIVEWAYS WITH PROPERTY OWNERS. ACCESS TO
ROADWAY APPROACHES WITHIN THE PROJECT LIMITS SHALL BE MAINTAINED AT ALL TIMES. TRAFFIC
PLATES SHALL BE USED, AND SECURED IN A MANNER ACCEPTABLE TO THE CITY, ACROSS ALL TRENCHES
BLOCKING DRIVEWAYS TO PROVIDE ACCESS AT ALL TIMES. AT NO TIME SHALL CONTRACTORS DETAIN
OR DELAY EMERGENCY VEHICLES.

6. THE CONTRACTOR SHALL COORDINATE ACCESS FOR SERVICES INCLUDING, BUT NOT LIMITED TO,
MAIL DELIVERY, TRASH PICKUP, SCHOOL TRANSPORTATION, AND ANY OTHER SPECIAL TRANSPORTATION
SERVICES THAT EXIST WITHIN THE PROJECT AREA.

7. EXISTING SIGNS THAT CONFLICT WITH CONSTRUCTION SIGNING SHALL BE COVERED OR REMOVED
DURING CONSTRUCTION AND REPLACED AFTER CONSTRUCTION.

8. PROVIDE ACP WEDGES FOR LONGITUDINAL AND TRANSVERSE JOINTS ACCORDING TO 00620.40(d),
00744.44 AND 00744.45.

9. THE CONTRACTOR SHALL PROVIDE SAFE, STABLE, AND ACCESSIBLE ACCESS TO ALL DRIVEWAY AND
PEDESTRIAN PATHS CONNECTING TO FRONT DOORS AT ALL TIMES. TEMPORARY INTERRUPTIONS IN
ACCESS SHALL BE COORDINATED BY THE CONTRACTOR WITH THE PROPERTY OWNER OR OCCUPANT AS
REQUIRED.

10. CONTRACTOR SHALL FURNISH PORTABLE CHANGEABLE MESSAGE SIGN AT WORK ZONES ON
ARTERIAL ROADS IN ACCORDANCE WITH THE SPECIFICATIONS.

11. COLD PLANE PAVEMENT REMOVAL SHALL BE COMPLETED ON THE SAME SHIFT AS THE PERMANENT
ASPHALT PAVEMENT WEARING COURSE, UNLESS OTHERWISE APPROVED BY ENGINEER.
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GENERAL NOTES
G-03

STRIPING AND SIGNING NOTES
1. ALL SIGNING AND PAVEMENT MARKING MATERIAL AND WORKMANSHIP SHALL CONFORM TO THE
REQUIREMENTS AND SPECIFICATIONS OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES
(MUTCD), AND 2021 APWA STANDARD SPECIFICATIONS.

2. ALL LONGITUDINAL STRIPING SHALL BE PAINT. TRANSVERSE PAVEMENT MARKINGS, INCLUDING
CROSSWALKS, STOP BARS, BIKE SYMBOLS, ARROWS, AND STORM INLET MARKINGS, SHALL BE
PREFORMED THERMOPLASTIC AS SHOWN AND SPECIFIED. CONTRACTOR IS RESPONSIBLE FOR LAYOUT
AND STAKING OF ALL TRANSVERSE PAVEMENT MARKINGS.

3. TEMPORARY FLEXIBLE PAVEMENT MARKERS ARE ALLOWED PRIOR TO STRIPING FOR A MAXIMUM
PERIOD OF 14 CALENDAR DAYS.

4. CONTRACTOR SHALL OBTAIN CITY APPROVAL OF STRIPING LAYOUT 24 HOURS BEFORE STRIPING.

5. LANE DIMENSIONS SHALL BE MEASURED FROM CENTER OF STRIPE OR FROM EDGE OF PAVEMENT OR
CURB TO CENTER OF STRIPE.

6. ALL PAVEMENT MARKINGS SHALL BE INSTALLED IN ACCORDANCE WITH ODOT TM500 SERIES DETAILS.

7. EXISTING STRIPING SHALL BE REMOVED AS NECESSARY PRIOR TO INSTALLATION OF NEW STRIPING.
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PINE STREET IMPROVEMENTS PLAN
STA 1+00 TO STA  6+00 C-01
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SCALE OF FEET
SCALE: 1"=20'

0 20 40

M
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H
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E - STA 6+00

SEE SH
EET C

-02

SE STEPHENS ST

OAKLAND-SHADY HWY SE PINE ST

GENERAL NOTES:
1. APPLY LANE CLOSURES DURING PAVING OPERATIONS PER ODOT

STANDARD DRAWING TM850, OR APPROVED TRAFFIC CONTROL PLAN.

2. TACK COAT ALL ACP SURFACES TO RECEIVE NEW ACP.

3. REPLACE ALL STRIPING AND REFLECTORS IN PLACE, UNLESS
OTHERWISE NOTED. SEE STRIPING AND SIGNING NOTES, SHEET G-03.

4. FOR WORK HOURS AND ALLOWABLE LANE CLOSURES, SEE TRAFFIC
CONTROL PLANS.

LIMITS OF AC PAVING AND COLD PLANE PAVEMENT REMOVAL.
SEE TYPICAL SECTIONS, SHEET D-01

LEGEND:

CONSTRUCTION KEYED NOTES:

1

9

6

INSTALL INLET PROTECTION TYPE 3,
SEE ODOT STANDARD DRAWING RD1010.

MATCH EXISTING GRADE,
SEE DETAILS 2 & 3 ON SHEET D-02.

PRESERVE AND PROTECT IN PLACE.

INSTALL STORM DRAIN MARKING STENCIL,
SEE DETAIL 2 ON SHEET D-03.

REMOVE AND REPLACE EXISTING 13.5" X 32"
INLET GRATE WITH BICYCLE-SAFE GRATE.

INSTALL 8" WHITE LINE PER DETAIL W-2 ON
OREGON STANDARD DRAWING TM500.

INSTALL BICYCLE LANE STENCIL PER DETAIL
BS ON OREGON STANDARD DRAWING TM503.

CONTRACTOR SHALL PRUNE TREE TO
PROVIDE CLEARANCE FOR VEHICLES ROUTED
ADJACENT TO CURB LINE,
SEE TRAFFIC CONTROL PLANS FOR VEHICLE
ROUTING.

6

6

6
PAVE TO 1' BEYOND
EXISTING JOINT

PLAN VIEW
SCALE: 1"=20'

PAVE TO HALFWAY
BETWEEN YELLOW STRIPES

8

9

8CURB

8 CURB

8 CURB

LIMITS OF 20" ASPHALT CONCRETE PAVEMENT REPAIR.
SEE DETAIL 1, SHEET D-03

10

8ASPHALT
BERM
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12 60' LONG TAPER
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PI
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12 L = 159.4'
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PC

PC 12L = 119.5'
R = 831.5'

11
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STRIPING MODIFICATION

12L = 47.6'
R = 500.0'
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C

6'
21'
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59'
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92'

1 8 9 10
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5

SCALE OF FEET
SCALE: 1"=20'
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ST
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CONSTRUCTION KEYED NOTES:

1

9

3

INSTALL INLET PROTECTION TYPE 3,
SEE ODOT STANDARD DRAWING RD1010.

INSTALL INLET PROTECTION TYPE 11,
SEE ODOT STANDARD DRAWING RD1010.

MATCH EXISTING GRADE,
SEE DETAILS 2 & 3 ON SHEET D-02.

PRESERVE AND PROTECT IN PLACE.

INSTALL STORM DRAIN MARKING STENCIL,
SEE DETAIL 2 ON SHEET D-03.

INSTALL 8" WHITE LINE PER DETAIL W-2 ON
OREGON STANDARD DRAWING TM500.

INSTALL BICYCLE LANE STENCIL PER DETAIL BS
ON OREGON STANDARD DRAWING TM503.

6

PLAN VIEW
SCALE: 1"=20'

PAVE TO NORTH END OF
WHITE BROKEN LINE

9

6

6

8

8CURB

8 CURB

81

83

9

8CURB

8 CURB & GUTTER

M
ATC

H
LIN

E - STA 6+00

SEE SH
EET C

-01

GENERAL NOTES:
1. APPLY LANE CLOSURES DURING PAVING OPERATIONS PER ODOT

STANDARD DRAWING TM850, OR APPROVED TRAFFIC CONTROL PLAN.

2. TACK COAT ALL ACP SURFACES TO RECEIVE NEW ACP.

3. REPLACE ALL STRIPING AND REFLECTORS IN PLACE, UNLESS
OTHERWISE NOTED. SEE STRIPING AND SIGNING NOTES, SHEET G-03.

4. FOR WORK HOURS AND ALLOWABLE LANE CLOSURES, SEE TRAFFIC
CONTROL PLANS.

LIMITS OF AC PAVING AND COLD PLANE PAVEMENT REMOVAL.
SEE TYPICAL SECTIONS, SHEET D-01

LEGEND:

LIMITS OF 20" ASPHALT CONCRETE PAVEMENT REPAIR.
SEE DETAIL 1, SHEET D-03
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SCALE OF FEET
SCALE: 1"=20'

0 20 40

NW STEWART PKWY

CONSTRUCTION KEYED NOTES:

1

2

INSTALL INLET PROTECTION TYPE 3,
SEE ODOT STANDARD DRAWING RD1010.

INSTALL INLET PROTECTION TYPE 10,
SEE ODOT STANDARD DRAWING RD1010.

MATCH EXISTING GRADE,
SEE DETAILS 2 & 3 ON SHEET D-02.

PRESERVE AND PROTECT IN PLACE.

INSTALL STORM DRAIN MARKING STENCIL,
SEE DETAIL 2 ON SHEET D-03.

REMOVE EXISTING INDUCTION LOOP,
INSTALL NEW 6' DIA ROUND INDUCTION LOOP PER
ODOT STANDARD DRAWINGS TM475 & TM480 ON
SHEET D-03.
INSTALL DETECTOR IN LOCATION SHOWN OR AS
DIRECTED BY THE CITY, PRIOR TO INSTALLATION
OF PERMANENT PAVEMENT MARKINGS.

INSTALL BI-DIRECTIONAL BLUE TYPE 1AR MARKER
IN-LINE WITH EXISTING FIRE HYDRANT.

INSTALL 8" WHITE LINE PER DETAIL W-2 ON
OREGON STANDARD DRAWING TM500.

INSTALL BICYCLE LANE STENCIL PER DETAIL BS ON
OREGON STANDARD DRAWING TM503.

INSTALL MODIFIED 4" NARROW DOUBLE YELLOW
LINES WITH REFLECTORS,
REFLECTORS CENTERED UPON YELLOW LINES,
SEE DETAIL ND/R-40 ON OREGON STANDARD
DRAWING TM502.

INSTALL WHITE STRAIGHT ARROW PER DETAIL SA
ON OREGON STANDARD DRAWING TM501.

INSTALL WHITE LEFT TURN ARROW PER DETAIL LA
ON OREGON STANDARD DRAWING TM501.

INSTALL WHITE LEFT TURN STRAIGHT ARROW PER
DETAIL LSA ON OREGON STANDARD DRAWING
TM501.

INSTALL CHANNELIZING LINE POSITIONING GUIDE
REFLECTORS WITH 8" WHITE LINE PER W-2/R-20L
ON OREGON STANDARD DRAWING TM502.

RESET EXISTING VALVE BOX TO FINISH GRADE.

PLAN VIEW
SCALE: 1"=20'

9

6

8

82

9

8 CURB & GUTTER

M
ATC

H
LIN

E - STA 6+00
SEE SH

EET C
-04

N
E

 A
IR

P
O

R
T 

R
D

LITHIA CHRYSLER JEEP
DODGE OF ROSEBURG

GENERAL NOTES:
1. APPLY LANE CLOSURES DURING PAVING OPERATIONS PER ODOT

STANDARD DRAWING TM850, OR APPROVED TRAFFIC CONTROL PLAN.

2. TACK COAT ALL ACP SURFACES TO RECEIVE NEW ACP.

3. REPLACE ALL STRIPING AND REFLECTORS IN PLACE, UNLESS OTHERWISE
NOTED. SEE STRIPING AND SIGNING NOTES, SHEET G-03.

4. ALL WORK ON NW STEWART PARKWAY SHALL BE PERFORMED AT NIGHT
BETWEEN THE HOURS OF 7:00 PM AND 6:00 AM. UP TO 5 NIGHTS OF
FULL CLOSURES ARE ALLOWED. IF A FULL CLOSURE IS NOT BEING
IMPLEMENTED, CONTRACTOR SHALL MAINTAIN 1 LANE OF TRAFFIC
MINIMUM IN EACH DIRECTION DURING CONSTRUCTION ACTIVITIES.

LEGEND:

982

982
982

DOUGLAS FOREST
PROTECTIVE ASSOCIATION

COLBY LEMINGS
AUTOMOTIVE SPECIALTIES

PAVE TO CURB
RETURN PC

PAVE TO EAST EDGE
OF STORM INLET

6

982
8 CURB & GUTTER

982
8 CURB & GUTTER8 CURB & GUTTER

LIMITS OF AC PAVING AND COLD PLANE PAVEMENT REMOVAL.
SEE TYPICAL SECTION, SHEET D-01

10

10 (X3)

8TRAFFIC LOOP (X6)

12

13

13 13

11

13

12

12

17

15

16

14

14

15

11

16

17

23

DO NOT REINSTALL
BIKE SYMBOL

DO NOT REINSTALL
BIKE SYMBOL

23

24

24
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STEWART PARKWAY IMPROVEMENTS PLAN
STA 6+00 TO STA 10+00 C-04

7

SCALE OF FEET
SCALE: 1"=20'

0 20 40

NW STEWART PKWY

CONSTRUCTION KEYED NOTES:

2

2

6

INSTALL INLET PROTECTION TYPE 10,
SEE ODOT STANDARD DRAWING RD1010.

LOWER EXISTING MANHOLE BELOW THE
PROPOSED PAVING DEPTH PRIOR TO COLD PLANE
PAVEMENT REMOVAL. ADJUST EXISTING STORM
SEWER MANHOLE TO FINISH GRADE FOLLOWING
PAVING OPERATIONS.
SEE DETAIL 1 ON SHEET D-02

MATCH EXISTING GRADE,
SEE DETAILS 2 & 3 ON SHEET D-02.

PRESERVE AND PROTECT IN PLACE.

INSTALL STORM DRAIN MARKING STENCIL,
SEE DETAIL 2 ON SHEET D-03.

REMOVE EXISTING INDUCTION LOOP,
INSTALL NEW 6' DIA ROUND INDUCTION LOOP PER
ODOT STANDARD DRAWINGS TM475 & TM480 ON
SHEET D-03.
INSTALL DETECTOR IN LOCATION SHOWN OR AS
DIRECTED BY THE CITY, PRIOR TO INSTALLATION
OF PERMANENT PAVEMENT MARKINGS.

INSTALL 8" WHITE LINE PER DETAIL W-2 ON
OREGON STANDARD DRAWING TM500.

INSTALL BICYCLE LANE STENCIL PER DETAIL BS ON
OREGON STANDARD DRAWING TM503.

INSTALL MODIFIED 4" NARROW DOUBLE YELLOW
LINES WITH REFLECTORS,
REFLECTORS CENTERED UPON YELLOW LINES,
SEE DETAIL ND/R-40 ON OREGON STANDARD
DRAWING TM502.

INSTALL WHITE STRAIGHT ARROW PER DETAIL SA
ON OREGON STANDARD DRAWING TM501.

INSTALL WHITE LEFT TURN ARROW PER DETAIL LA
ON OREGON STANDARD DRAWING TM501.

INSTALL WHITE RIGHT TURN ARROW PER DETAIL
RA ON OREGON STANDARD DRAWING TM501.

INSTALL WHITE BROKEN LINE WITH REFLECTORS
PER DETAIL WB/R-40 ON OREGON STANDARD
DRAWING TM502.

INSTALL 1' WHITE STANDARD CROSSWALK BAR PER
DETAIL S ON OREGON STANDARD DRAWING TM503.

INSTALL 8" WHITE DOTTED LINE PER DETAIL WD-2
ON OREGON STANDARD DRAWING TM500.

INSTALL CHANNELIZING LINE POSITIONING GUIDE
REFLECTORS WITH 8" WHITE LINE PER W-2/R-20L
ON OREGON STANDARD DRAWING TM502.

PLAN VIEW
SCALE: 1"=20'
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6

PAVE TO 6"
BEYOND EXISTING
PAVEMENT JOINT.

8 CURB & GUTTER

8CURB & GUTTER

8 CURB & GUTTER

8CURB & GUTTER

4

LITHIA MOTORS

PRO MOTORSCOLBY LEMINGS
AUTOMOTIVE SPECIALTIES

4

10

10(X3)

13

13

14
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16

15
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15

12

12

15

16
10 (X6)

16

12

12

13

18
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'
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'

L = 39.7'

PT

12 L = 30.8'
R=1688.0'21 L = 56.0'

R=1688.0'

21 L = 50.0'

13

13

L = 44.7'

19

20

21

18

EXISTING "RIGHT LANE
MUST TURN RIGHT" SIGN

GENERAL NOTES:
1. APPLY LANE CLOSURES DURING PAVING OPERATIONS PER ODOT

STANDARD DRAWING TM850, OR APPROVED TRAFFIC CONTROL PLAN.

2. TACK COAT ALL ACP SURFACES TO RECEIVE NEW ACP.

3. REPLACE ALL STRIPING AND REFLECTORS IN PLACE, UNLESS OTHERWISE
NOTED. SEE STRIPING AND SIGNING NOTES, SHEET G-03.

4. ALL WORK ON NW STEWART PARKWAY SHALL BE PERFORMED AT NIGHT
BETWEEN THE HOURS OF 7:00 PM AND 6:00 AM. UP TO 5 NIGHTS OF
FULL CLOSURES ARE ALLOWED. IF A FULL CLOSURE IS NOT BEING
IMPLEMENTED, CONTRACTOR SHALL MAINTAIN 1 LANE OF TRAFFIC
MINIMUM IN EACH DIRECTION DURING CONSTRUCTION ACTIVITIES.

LEGEND:

LIMITS OF AC PAVING AND COLD PLANE PAVEMENT REMOVAL.
SEE TYPICAL SECTION, SHEET D-01

23

23
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DETAILS
D-01

8

NTS
PINE STREET TYPICAL SECTION - STA 4+10 TO STA 10+31

C/L

NTS
STEWART PARKWAY TYPICAL SECTION

C/L

27'-31' TYP.

COLD PLANE PAVEMENT REMOVAL - 2" DEPTH

EXISTING CURB OR CURB &
GUTTER TO REMAIN, PROTECT

FROM DAMAGE (TYP.)

EXISTING AGGREGATE BASEEXISTING ACP
(THICKNESS VARIES)

TACK COAT ALL ACP SURFACES
TO RECEIVE NEW ACP

MATCH EXISTING GRADE
(TYP.)

AC PAVEMENT,
LEVEL 3, 1/2"
DENSE GRADED MIX, WITH FIBERS
(PG 70-22ER) 2" NOM. THICKNESS

64'-67' TYP.

COLD PLANE PAVEMENT REMOVAL - 4" DEPTH

EXISTING CURB, GUTTER &
DRIVEWAYS TO REMAIN,

PROTECT FROM DAMAGE (TYP.)

EXISTING AGGREGATE BASEEXISTING ACP
(THICKNESS VARIES)

TACK COAT ALL ACP SURFACES
TO RECEIVE NEW ACP

MATCH EXISTING GRADE
(TYP.)

AC PAVEMENT,
LEVEL 3, 1/2"
DENSE GRADED MIX, WITH FIBERS
(PG 70-22ER) 4" NOM. THICKNESS

NTS
PINE STREET-SB HWY 99 TYPICAL SECTION - STA 1+20 TO STA 2+35

C/L
9'' TYP.

COLD PLANE PAVEMENT REMOVAL - 2" DEPTH

EXISTING CURB TO REMAIN,
PROTECT FROM DAMAGE (TYP.)

EXISTING AGGREGATE BASE

EXISTING ACP
(THICKNESS VARIES)

TACK COAT ALL ACP SURFACES
TO RECEIVE NEW ACP

EXISTING WHITE LINE O/C -
MATCH EXISTING GRADE (TYP.)

AC PAVEMENT,
LEVEL 3, 1/2"
DENSE GRADED MIX, WITH FIBERS
(PG 70-22ER) 2" NOM. THICKNESS

EXISTING DOUBLE YELLOW LINES O/C -
MATCH EXISTING,
SEE DETAIL 2, SHEET D-02

NTS
PINE STREET-SB HWY 99 TYPICAL SECTION - STA 2+35 TO STA 4+10

C/L
18'-30' TYP.

COLD PLANE PAVEMENT REMOVAL - 2" DEPTH

EXISTING CURB TO REMAIN,
PROTECT FROM DAMAGE (TYP.)

EXISTING AGGREGATE BASEEXISTING ACP
(THICKNESS VARIES)

TACK COAT ALL ACP SURFACES
TO RECEIVE NEW ACP

MATCH EXISTING GRADE
(TYP.)

AC PAVEMENT,
LEVEL 3, 1/2"

DENSE GRADED MIX, WITH FIBERS
(PG 70-22ER) 2" NOM. THICKNESS

EXISTING DOUBLE YELLOW LINES O/C -
MATCH EXISTING,
SEE DETAIL 2, SHEET D-02

12'-14' TYP.
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DETAILS
D-02

9

ASPH. CONC.
WEARING COURSE

ASPH. CONC.
BASE COURSE

CONC. MANHOLE ADJUSTMENT RINGS
(OR OTHERS LISTED IN ODOT'S QPL) AS REQD.

MORTAR 2" MAX.
(SEE GENERAL NOTE 10)

RAISE AS DIR.

MANHOLE COVER
& FRAME

CU
T 

LI
N

E

FINISH GRADE

#4 BAR OR HOOP
(3" MIN CLEARANCE, ALL SIDES. ADD 3RD BAR/HOOP
IF CONCRETE WEDGE EXCEEDS 16" THIKN.)

11
2" MIN. (TYP.)

3" MIN.
(TYP.)

12" MIN.

ASPH. CONC.
THKN. - 4" MIN.

12" MIN.

BACKFILL  WITH EARLY STRENGTH
P.C. CONCRETE

(MIN. 12" THKN. OR TO 1 12" BELOW
TOP OF CONE, WHICHEVER IS DEEPER)

BACKFILL  WITH EARLY STRENGTH
P.C. CONCRETE

(MIN. 12" THKN. OR TO 1 12" BELOW
TOP OF CONE, WHICHEVER IS DEEPER)

CONC. MANHOLE ADJUSTMENT RINGS
(OR OTHERS LISTED IN ODOT'S QPL) AS REQD.

RAISE AS DIR.

MORTAR 2" MAX.
(SEE GENERAL NOTE 10)

#4 BAR OR HOOP
(3" MIN. CLEARANCE, ALL SIDES. ADD 3RD BAR/HOOP
IF CONCRETE WEDGE EXCEEDS 16" THKN.)

11
2" MIN. (TYP.)

3" MIN.
(TYP.)

12" MIN. 12" MIN.

FINISH GRADE

ASPH. CONC.
WEARING COURSE

ASPH. CONC.
BASE COURSE

MANHOLE COVER
& FRAME

#4 BAR
- 2 EACH

CUT LINE

MANHOLE COVER &
FRAME

CUT LINE
#4 HOOP
- 2 EACH

D
IR

EC
TI

O
N

O
F 

TR
AV

EL

12" MIN.

12
" M

IN
.

(TY
P.)

MANHOLE FRAME ADJUSTMENT NOTES:
1.   COVER MANHOLE WITH BUILDING PAPER AND CONSTRUCT ASPHALT CONCRETE

BASE COURSE AND WEARING COURSES.
2.   SAW CUT SQUARE OR CIRCULAR EXCAVATION AROUND MANHOLE 12" MIN. FROM

MANHOLE FRAME.
3.   RAISE MANHOLE COVER AND FRAME TO FINISH GRADE BY INSTALLING CONCRETE

MANHOLE ADJUSTMENT RINGS
      AND LEVELING MORTAR, AS SHOWN.
4.   BACKFILL WITH 5,000 PSI EARLY STRENGTH PORTLAND CEMENT CONCRETE. ALL

CONCRETE SHALL BE COMMERCIAL GRADE CONCRETE.
5.   PROTECT FROM TRAFFIC LOADING UNTIL CONC. HAS CURED TO 3000 PSI.
6.  APPLY TACK COAT TO EDGES OF EXISTING PAVEMENT BEFORE INSTALLING PATCH.
7.   FINISH JOINT WITH ASPHALT SEAL AND SAND.
8.   SEE STD. DWG. RD336 FOR MANHOLE STEPS DETAILS.
9.   SEE APPROPRIATE MANHOLE STANDARD DRAWINGS FOR DETAILS NOT SHOWN.
10. USE EPOXY FOR SYNTHETIC GRADE RINGS.
11. SEE STD. DWG. RD336 FOR TRACER WIRE DETAILS.
12. SEE STD. DWG. RD356 FOR MANHOLE COVERS AND FRAMES.

PLAN
SQUARE CUT

PLAN
CIRCULAR CUT

METHOD "A" - SQUARE OR CIRCULAR CUT

METHOD "B" - CIRCULAR CUT ONLY

1
D-02SCALE: NTS

MANHOLE FRAME ADJUSTMENT

ASPH. CONC.
THKN. - 4" MIN.

CU
T 

LI
N

E

CU
T 

LI
N

E

CU
T 

LI
N

E

3
D-02SCALE: NTS

AC PAVEMENT MATCH AT PROJECT ENDS

ACP WEARING COURSE

COLD PLANE PAVEMENT REMOVAL
(TAPER AT A RATE OF 1":50' IF REQUIRED)

EXIST. PAVEMENT

VERTICAL EDGE WITH
TRANSVERSE GRIND OR SAW
CUT, FEATHERED GRIND NOT
ALLOWED

ACP DEPTH PER PLANS (2" MIN)

2
D-02SCALE: NTS

ACP DETAIL AT BUTT JOINT

REMOVE BY UNIFORM
SAW CUT

SAW CUT
(INCIDENTAL)

EXIST. SURFACEROUNDED EDGE
FROM COLD PLANE

REMOVAL

DIRECTION
OF COLD
PLANE

REMOVAL

NOTE:
WHEN COLD PLANE REMOVAL PRODUCES A ROUNDED EDGE, A SAW CUT SHALL BE USED TO
MANUFACTURE A PERPENDICULAR EDGE AS SHOWN. THE ENGINEER SHALL BE SOLE JUDGE
CONCERNING THE USE OF THIS DETAIL.

SAND SEAL JOINT

HMAC COLD PLANE REMOVAL

MANHOLE COVER &
FRAME
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29"

5"
STORM DRAIN MARKING STENCIL

(BLUE/WHITE)

NOTE:
PLACE INLET STENCIL ON THE TOP OF THE CURB OR CONCRETE INLET AS
DIRECTED. PREPARE AND CLEAN SURFACE PRIOR TO PLACEMENT IN
ACCORDANCE WITH SECTION 00850.43 OF THE STANDARD SPECIFICATIONS.

2
D-03SCALE: NTS

STORM DRAIN MARKING STENCIL

SCALE: NTS
20" ASPHALT CONCRETE PAVEMENT REPAIR

12' TYP.

EXIST. GRADE (TYP.)

CONSTRUCTION NOTES:

1. LOCATIONS AS SHOWN PER PLAN, OR AS LOCATED BY ENGINEER.
2. AC PAVEMENT REPAIR MUST BE COMPLETED PRIOR TO COLD PLANE PAVEMENT

REMOVAL, UNLESS OTHERWISE APPROVED BY ENGINEER.
3. SAWCUT EDGE OF REPAIR LIMITS TO PROVIDE A CLEAN VERTICAL SURFACE

(TYP).
4. REMOVE EXISTING PAVEMENT AND AGGREGATE TO A DEPTH OF 20" BELOW

EXISTING GRADE. INSTALL GEOTEXTILE FABRIC UPON COMPACTED SUBGRADE.
5. INSTALL 14" OF COMPACTED AGGREGATE BASE AND 6" OF AC PAVEMENT.
6. REMOVAL AND REPLACEMENT OF THE TOP LIFT OF ASPHALT CONCRETE

PAVEMENT REPAIR DURING GRIND AND INLAY OPERATIONS, AND ANY
TEMPORARY PAVING TRANSITIONS, IF NECESSARY, SHALL BE DEEMED
INCIDENTAL.

SAWCUT

1
D-03

SAWCUT

20"

6" THICK AC PAVEMENT,
(2) 2" BOTTOM LIFTS - LEVEL 3, 12" DENSE GRADED MIX (PG 64-22)

(1) 2" TOP LIFT - LEVEL 3, 12" DENSE GRADED MIX W/FIBERS (PG 70-22ER)

14" THICK 1"-0 OR 34"-0
AGGREGATE BASE

COMBIGRID 30/30
GEOTEXTILE FABRIC,
OR APPROVED EQUAL

TOP LIFT,
SEE NOTE 6
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TRAFFIC CONTROL PLAN - PINE ST (NIGHT)
TC-01
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SCALE OF FEET
SCALE: 1"=40'

0 40 80

SE PINE ST

PLACE PLASTIC DRUMS ON

EXISTING BROKEN LINE STRIPING

WORK ZONE

SE STEPHENS ST

SE
 R

IC
E 

AV
E

SR 99

TRAFFIC CONTROL PLAN (NIGHT)
SCALE: 1"=40'

TRAFFIC CONTROL NOTES (NIGHT):
1. ALL WORK IS NIGHT WORK AND SHALL BE PERFORMED BETWEEN THE

HOURS OF 7:00 PM AND 6:00 AM.

2. FULL CLOSURES OF SE PINE ST SOUTH OF SE RICE ST ARE PERMITTED
DURING NIGHT WORK HOURS ONLY AND SHALL BE LIMITED TO A
MAXIMUM OF 14 CALENDAR DAYS.

3. ONE LANE OF TRAFFIC SHALL BE MAINTAINED IN BOTH THE
SOUTHBOUND AND NORTHBOUND DIRECTION AT ALL TIMES.

4. SEE OREGON TEMPORARY TRAFFIC CONTROL PLANS (TM800 SERIES)
FOR TEMPORARY SIGNAGE REQUIREMENTS.

5. BIKE LANE ON SOUTHBOUND SE PINE ST SHALL BE CLOSED WITHIN
WORK LIMITS WHEN THIS TRAFFIC CONTROL PLAN IS IN PLACE.
PROVIDE BIKES TO SHARE ROADWAY AND OTHER APPROPRIATE
SIGNAGE.

NO PARKING SIGNAGE

NO
 P

AR
KI

NG
 S

IG
NA

G
E 

(B
O

TH
 S

ID
ES

)

SE
 R

IC
E 

AV
E

LEGEND:

BARRICADE (TYPE III),
SEE OREGON STD. DWG. TM820

PLASTIC DRUMS,
10' SPACING

TUBULAR MARKER (28"),
10' SPACING

TRAFFIC DIRECTION ARROW

PLASTIC DRUMS,
5' SPACING

FLAGGER

EASTBOUND
TRAFFIC ONLY

NO LEFT TURNS FROM SE STEPHENS
ST TO SE RICE ST SHALL BE
PERMITTED. CONTRACTOR TO SIGN
ACCORDINGLY

TRAFFIC CONTROL DEVICES IN THIS
RANGE (BOTH SIDES) MATCH TC-02

11' MIN.

12' MIN.

CLOSE SE PINE ST.
INSTALL TYPE III

BARRICADES AS NEEDED

INSTALL LANE CLOSURE TAPER
ON WESTERLY SOUTHBOUND

LANE PER OREGON TEMPORARY
TRAFFIC CONTROL PLANS
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SCALE OF FEET
SCALE: 1"=40'

0 40 80

SE PINE ST

LEGEND:

BARRICADE (TYPE III),
SEE OREGON STD. DWG. TM820

PLASTIC DRUMS,
10' SPACING

TUBULAR MARKER (28"),
10' SPACING

TRAFFIC DIRECTION ARROW

SE STEPHENS ST

SE
 R

IC
E 

AV
E

SR 99

TRAFFIC CONTROL PLAN (DAY)
SCALE: 1"=40'

TRAFFIC CONTROL NOTES (DAY):
1. WORK IS NOT PERMITTED BETWEEN THE HOURS OF 6:00 AM AND

7:00 PM.

2. ONE LANE OF SOUTHBOUND TRAFFIC SHALL BE MAINTAINED ON SE
PINE ST AT ALL TIMES.

3. BETWEEN THE HOURS OFF 6:00 AM AND 7:00 PM, MONDAY THRU
FRIDAY, THE MAXIMUM ALLOWABLE PAVEMENT EDGE DROP OFF
SHALL BE 6". DURING WEEKENDS, OR IF CONTINUOUS NIGHT
CONSTRUCTION OPERATIONS CEASE FOR MORE THAN TWO (2)
CONSECUTIVE DAYS, THE MAXIMUM ALLOWABLE PAVEMENT EDGE
DROP OFF SHALL BE 2"

4. SEE OREGON TEMPORARY TRAFFIC CONTROL PLANS (TM800 SERIES)
FOR TEMPORARY SIGNAGE REQUIREMENTS.

5. BIKE LANE ON SOUTHBOUND SE PINE ST SHALL BE CLOSED WITHIN
WORK LIMITS WHEN THIS TRAFFIC CONTROL PLAN IS IN PLACE.
PROVIDE BIKES TO SHARE ROADWAY AND OTHER APPROPRIATE
SIGNAGE.

INSTALL LANE CLOSURE TAPER
ON WESTERLY SOUTHBOUND

LANE PER OREGON TEMPORARY
TRAFFIC CONTROL PLANS

11' MIN. (TYP)

11' MIN. (TYP)

WORK ZONE,
SEE NOTE 3

TRAFFIC CONTROL DEVICES IN THIS
RANGE (BOTH SIDES) MATCH TC-01

MAINTAIN EXISTING
PEDESTRIAN CROSSING

INSTALL TYPE III
BARRICADES AS NEEDED
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