

CITY OF ROSEBURG
 900 SE DOUGLAS, ROSEBURG, OR 97470
 (541) 492-6866

BID RESULTS
2020 STORM CIPP
 PROJECT NO. 20PW19


Bid Opening Date: July 28, 2020 **Bid Receipt Deadline: 2:00 p.m.** **Bid Opening Time: 2:00 pm**

Name, Address, Phone & Email	Bid Bond	First Tier Sub contractor	Drug Testing	PW Pre-Bid Notice	Pay Equity Compliance	Addendum No. 1	Bid Total
National Plant Services, Inc. 1461 Harbor Avenue Long Beach, CA 90813 562-436-7600 Email: <i>mbeason@nationalplant.com</i>	✓	✓	✓	✓	✓	✓	Schedule A - \$685,462. ¹⁶ Schedule B - \$40,000. ⁰⁰ Schedule A & B - \$725,462. ¹⁶
Whitaker Construction Co. 44 South 1050 West Brigham City, UT 84302 435-723-2921 Email: <i>Cquinne@whitcon.com</i>	✓	✓	✓	✓	✓	✓	Schedule A - \$1,061,880. ⁵⁰ Schedule B - \$34,000. ⁰⁰ Schedule A & B - \$1,095,880. ⁵⁰
Insituform Technologies, LLC 9654 Titan Ct. Littleton, CO 80125 303-482-6178 Email: <i>wschulte@aegion.com</i>	✓	✓	✓	✓	✓	✓	Schedule A - \$701,929. ⁰⁰ Schedule B - \$18,000. ⁰⁰ Schedule A & B - \$719,929. ⁰⁰
Michels Corporation 1715 16 th Street SE Salem, OR 97302 <i>Sodell@michels.us</i> 503-364-1199	✓	✓	✓	✓	✓	✓	Schedule A - \$652,204. ⁰⁰ Schedule B - \$5,525. ⁰⁰ Schedule A & B - \$657,729. ⁰⁰

Engineer's Estimate – \$659,802.00

Amy L. Sowa

 Amy L. Sowa, City Recorder

Attest:


 Autumn David, Management Assistant